



Republic of the Philippines  
Department of Agriculture  
**PHILIPPINE FIBER INDUSTRY DEVELOPMENT AUTHORITY**  
Regional Office I  
(Regions I, II & CAR)

Main Office: MMSU, City of Batac 2906 Ilocos Norte: Telefax: (077) 670 1864; email: cotton\_rd@yahoo.com  
Satellite Office: Wangal, La Trinidad, Benguet: Telefax: (074) 422 3785; email: fida\_region1@yahoo.com

### PURCHASE REQUEST

Department: <b>RESEARCH</b>		P.R. No.			
Section:		Date: <b>12/21/2017</b>			
Stock No.	Unit	Item Description	Qty.	Estimated Unit Cost	Estimated Cost
		<p>Construction of Ilocos Cotton Processing Center: PHASE I (4 spans out of the total 7 spans of the whole building)</p> <p>Scope of work:</p> <ol style="list-style-type: none"><li>1. Earthworks: excation (backhoe &amp; mandays), backfilling, and compaction</li><li>2. Concrete Works: Column/footing, tiebeam and flooring pavement (0.10 10 m thickness)</li><li>3. Masonry: CHB (Cut-off wall) below tiebeam only, CR/lavatory/septic vault and wall (1 m above finish floor)</li><li>4. Scaffoldings and formworks</li><li>5. Doors &amp; windows</li><li>6. Wall framing and covering 1 leftside only</li><li>7. Roof Framing</li><li>8. Roofing works</li><li>9. Electrical Works: Wiring and conduit layout and wire installation.</li><li>10. Painting of building concrete walls</li><li>11. Sannitary and plumbing works: waterlines and sewerlines</li></ol> <p><b>TOTAL ABC = PhP 2.8 M</b></p>			
<b>PURPOSE:</b>		For the construction of the Ilocos Cotton Processing Center (Phase I)			
		<b>Requested by:</b>		<b>Approved by:</b>	
Signature:					
Printed Name:		<b>GLORIA A. ROSARIO</b>		<b>EDISON C. RIÑEN</b>	
Designation:		F2F Coordinator		Regional Director	



Republic of the Philippines  
Department of Agriculture  
**PHILIPPINE FIBER INDUSTRY DEVELOPMENT AUTHORITY**  
Regional Office I  
(Regions I, II & CAR)

Main Office: MMSU, City of Batac 2906 Ilocos Norte: Telefax: (077) 670 1864; email: cotton\_rd@yahoo.com  
Satellite Office: Wangal, La Trinidad, Benguet: Telefax: (074) 422 3785; email: fida\_region1@yahoo.com

### PURCHASE REQUEST

Department: <b>RESEARCH</b>		P.R. No.			
Section:		Date: <b>12/21/2017</b>			
Stock No.	Unit	Item Description	Qty.	Estimated Unit Cost	Estimated Cost
		<p>Construction of Ilocos Cotton Processing Center: PHASE I (4 spans out of the total 7 spans of the whole building)</p> <p>Scope of work:</p> <ol style="list-style-type: none"><li>1. Earthworks: excation (backhoe &amp; mandays), backfilling, and compaction</li><li>2. Concrete Works: Column/footing, tiebeam and flooring pavement (0.10 10 m thickness)</li><li>3. Masonry: CHB (Cut-off wall) below tiebeam only, CR/lavatory/septic vault and wall (1 m above finish floor)</li><li>4. Scaffoldings and formworks</li><li>5. Doors &amp; windows</li><li>6. Wall framing and covering 1 leftside only</li><li>7. Roof Framing</li><li>8. Roofing works</li><li>9. Electrical Works: Wiring and conduit layout and wire installation.</li><li>10. Painting of building concrete walls</li><li>11. Sannitary and plumbing works: waterlines and sewerlines</li></ol> <p><b>TOTAL ABC = PhP 2.8 M</b></p>			
<b>PURPOSE:</b>		For the construction of the Ilocos Cotton Processing Center (Phase I)			
		<b>Requested by:</b>		<b>Approved by:</b>	
Signature:					
Printed Name:		<b>GLORIA A. ROSARIO</b>		<b>EDISON C. RINAN</b>	
Designation:		F2F Coordinator		Regional Director	