CONTRACT AGREEMENT

No. CA-002-2022

0 1 SEP 2022

THIS AGREEMENT, made this ______ day of August 2022 between PHILIPPINE FIBER INDUSTRY DEVELOPMENT AUTHORITY (PhiIFIDA) with principal address at 3/F DA-PCAF Building, DA Compound, Elliptical Road, Dilliman, Quezon City (hereinafter called the "Entity") and DLL & SONS COMPANY ASIA LTD., INC. with office address at 2/F Blk.1 Lot 33 Sampaguita St., Pembo, Makati City (hereinafter called the "Contractor").

WHEREAS, the Entity is desirous that the Contractor execute New Service Connection and Main Feeder Lines of Biotechnology Laboratory and Fiber processing & Utilization Laboratory (hereinafter called for Eight Million Five Hundred Thirty-One Thousand Nine Hundred Three Pesos (PhP8,531,903.00) by the Contractor for the execution and completion of such Works and the remedying of any defects therein.

NOW THIS AGREEMENT WITNESSETH AS FOLLOWS:

- In this Agreement, words and expressions shall have the same meanings as are respectively assigned to them in the Conditions of Contract hereinafter referred to.
- 2. The following documents as required by 2016 Revised Implementing Rules and Regulations of Republic Act No. 9184 shall be deemed to form and be read and construed as part of this Agreement, *viz.*:
 - a. Philippine Bidding Documents (PBDs);
 - i. Drawings/Plans;
 - ii. Specifications;
 - iii. Bill of Quantities:
 - iv. General and Special Conditions of Contract;
 - v. Supplemental or Bid Bulletins, if any;
 - **b.** Winning bidder's bid, including the Eligibility requirements, Technical and Financial Proposals, and all other documents or statements submitted;

Bid form, including all the documents/statements contained in the Bidder's bidding envelopes, as annexes, and all other documents submitted (e.g., Bidder's response to a request for clarifications on the bid), including corrections to the bid, if any, resulting from the Procuring Entity's bid evaluation;

- c. Performance Security;
- d. Notice of Award of Contract and the Bidder's conforme thereto; and
- e. Other contract documents that may be required by existing laws and/or the Procuring Entity concerned in the PBDs. The winning bidder agrees that additional contract documents or information prescribed by the GPPB that are subsequently required for submission after the contract execution, such as the Notice to Proceed, Variation Orders, and Warranty Security, shall likewise form part of the Contract.



ACKNOWLEDGEMENT

REPUBLIC	OF	THE	PHI	LIPPINE	ES
	C	WEZ	ON	CITA	

QUEZON CITY

REFORE ME a N	OTADY DUDI IC	QUEZON CITY	
	OTARY PUBLIC for and	in	personally
ppeared on this	d@y bf SEP 2022	2022 at	•
	LUKE		

NAME	I.D. No.	OFFICE
KENNEDY T. COSTALES	001	PhilFIDA, Quezon City
DIOSDADO G. LAGGUI, JR.		DLL & Sons Company Asia Ltd., Inc.

Known to me to be the same persons who executed the foregoing instrument and acknowledged to me that the same is their own free and voluntary act and deed and that of the entities which they respectively represent.

This instrument refers to a Supply Contract consisting of three (3) pages including this page on which this Acknowledgement is written, signed by the parties hereto and their instrumental witnesses on each and every page thereof.

WITNESS MY HAND AND SEAL, on the date and place above mentioned.

Doc. No. 74
Page No. 7

Book No. _____ Series of 2022

ATTY. CONCEPCION ON THE NA Notary Public for Quezon City

Until December 31, 2022 PTR No. 2442851 / January 3, 2022 Q.C IBP No. 167802 / November 25, 2021 Q.C

Roll No. 38457 / 95-09-1980 MCLE VI-0630379 / 02-21-2020 ADM. MATTER No. NP-005 (2022-2023) TIN NO. 131-942-754

-



- 3. In consideration for the sum of Eight Million Five Hundred Thirty-One Thousand Nine Hundred Three Pesos (PhP8,531,903.00) or such other sums as may be ascertained, DLL & Sons Company Asia Ltd., Inc. agrees to satisfactorily complete the New Service Connection and Main Feeder Lines of Biotechnology Laboratory and Fiber Processing & Utilization Laboratory in accordance with his/her/its Bid.
- 4. The **(PhilFIDA)** agrees to pay the above-mentioned sum in accordance with the terms of the Bidding.

IN WITNESS whereof the parties hereto have caused this Agreement to be executed the day and year first before written.

KENNEDYT. COSTALES

Executive Director

for:

Philippine Fiber Industry Development Authority DIOSDADO G. LAGGUI, JR.
President & C.M.O.

DLL & Sons Company Asia Ltd., Inc.

