



Republic of the Philippines  
Department of Agriculture

**PHILIPPINE FIBER INDUSTRY DEVELOPMENT AUTHORITY**

3/F DA-PCAF Bldg., Department of Agriculture, Elliptical Road, Diliman, Quezon City  
www.philfida.da.gov.ph

**The Bids and Awards Committee**

Tel. Nos.: 8929-8756 to 65 Local 2652 | 8721-9813 Email: bac@philfida.da.gov.ph



**SUPPLEMENTAL BID BULLETIN**

**No. SBD-005-2022**

**To : All Interested/Accredited Suppliers**

Please be informed of the following changes and/or addition on the bid documents for the Installation of New Service Connection and Main Feeder Lines of Biotechnology Laboratory and Fiber Processing and Utilization Laboratory under PhilGEPS Reference No. 8770605 dated June 20, 2022.

- 1) Section I (Invitation to Bid) and Section II ((Instruction to Bidders)
  - a. Item No. 1 of ITB and Item No. 2 of Instruction to Bidders. **The Approved Budget for Contract (ABC) was adjusted from Ten Million Pesos (PhP10,000,000.00) to Nine Million Nine Hundred Ninety-Five Thousand Eight Hundred Ninety-Three Pesos and 62/100 (PhP9,995,893.62) as stated in the Cash Flow Table.**
- 2) Section I: Invitation to Bid.
  - a. Item No. 7: Submission of Bid was extended from July 19, 2022 (Tuesday) to **July 20, 2022 (Wednesday) at 9:00AM in the same place/venue.**
  - b. Item No. 9: Opening of Bids was extended from July 19, 2022 (Tuesday) to **July 20, 2022 (Wednesday) at 9:30AM in the same place/venue.**
- 3) Section III: Bid Data Sheet
  - a. (ITB Clause 5.2) Single Largest Completed Contract (SLCC) Electrical – Infrastructure Project. **This may include purely electrical project such as streetlights, feeder lines, and other related facilities.**
  - b. (ITB Clause 10.5) Major Equipment Requirements. **Leased equipment is allowed provided contract of lease and owner's certification of availability is submitted.**
- 4) Section V: Special Conditions of Contract
  - a. (GCC Clause 6) Site Inspection. **Site inspection will be conducted on Friday, 8 July 2022 at 2:00 PM in the FUTD Compound, Visayas Avenue, VASRA, Quezon City (at the back of National Meat Inspection Service). Prospective bidders who cannot attend on the scheduled date shall inform the BAC Secretariat.**
  - b. (GCC Clause 14) Progress Payment. **Progress payment is allowed. The Contractor is allowed to claim progress billing if has already accomplished**

**at least 20% of the works. Succeeding billing may be billed on a monthly basis subject for approval of PhilFIDA authorized representative.**

5) Section VI: Specifications.

- a. **Mobilization and demobilization are included in the "General Requirements" scope of works.**
- b. **Standards materials specifications shall be based on generally accepted standards such as PEC, NEC, NEMA & IEC and must be local industry accepted.**
- c. **Processing of fire, electrical and other permits shall be included in the scope of work of the contractor including all corresponding fees.**
- d. **Temporary shelter at the construction site is allowed at the expense of the Contractor subject however to the approval of the PMT/end-user.**

6) Section VII. Drawings.

- a. **CT Box, KWH meter shall be provided by Meralco upon submission of electrical permit, the rest shall be provided by the Contractor.**

7) Section VIII. Bill of Quantities.

- a. **Items for excavation shall include concrete breaking.**

Please be guided accordingly.

  
**ROBERT G. ATIENZA**  
BAC Chairperson

12 July 2022