


## PURCHASE REQUEST


**Entity Name:** Philippine Fiber Industry Development Authority

**Fund Cluster** 101

<b>Office/Section:</b>		PR No.: <u>24-06-515</u> Responsibility Center Code:		Date: June 19, 2024	
Stock/Property No.	Unit	Item Description	Quantity	Unit Cost	Total Cost
XXXXXXXXXXXXXXXXXX	lot	<p><b>Supply of labor and materials for the construction of the weaving and processing center in Brgy. Munting Tubig, Ibaan, Batangas, based on the attached detailed engineering design, specifications, scope of work, and bill of materials.</b></p> <p><b>Program of works:</b></p> <ul style="list-style-type: none"> <li>Area clearing and provision of temporary site facilities;</li> <li>Soil treatment/soil poisoning;</li> <li>Earthworks;</li> <li>Concrete, masonry, carpentry works;</li> <li>Formworks/scaffolding;</li> <li>Roofing and framing works;</li> <li>Fabricated materials and hardwares;</li> <li>Painting works;</li> <li>Finishing works;</li> <li>Sanitary and plumbing works;</li> <li>Electrical &amp; lightings;</li> <li>Building permits, professional fees, and other clearances; and</li> <li>Provision of tarpaulin, tripod, capsule, shovels, and hardhats during a groundbreaking ceremony.</li> </ul> <p>With at least a 1-year warranty on workmanship and materials <b>Duration:</b> 90 calendar days</p>	1	2,000,000.00	2,000,000.00
			<b>Total</b>		<b>P2,000,000.00</b>



50604040 99



**Purpose:** For the implementation of the project titled: "Establishment of Weaving and Processing Center".

	<b>Requested by:</b>	<b>Approved by:</b>
<b>Signature</b>		
<b>Printed Name</b>	ENGR. RAMIL B. BARCELONA, MPA	EVELYN B. CAGASAN, MM
<b>Designation</b>	OIC, Deputy Executive Director	OIC, Executive Director