

PURCHASE REQUEST

PHILIPPINE FIBER INDUSTRY DEVELOPMENT AUTHORITY (Agency)

Department of AGRICULTURE
Section : Research Division

PR No.: 15-06-471 Date: June 15, 2015

SAI No. : _____ Date: _____

ALOBS No.: _____ Date: _____

Quantity	Unit of Issue	Item Description	Stock No.	Estimated Unit Cost	Estimated Cost
1	btl	Glycerol, 2.5L		1,500.00	1,500.00
1	btl	Chloroform, 2.5L		1,300.00	1,300.00
1	btl	Iso-Amyl, 2.5L		3,300.00	3,300.00
1	btl	Glacial Acetic Acid, 2.5L		1,000.00	1,000.00
1	btl	Hydrochloric Acid, 2.5L		700.00	700.00
1	btl	Mercaptoethanol, 100mL		2,000.00	2,000.00
1	pack	Ammonium Nitrate, 250g			2,500.00
1	pack	Potassium Nitrate, 250g			3,000.00
1	can	Calcium chloride dihydrate, 500g		1,000.00	1,000.00
1	can	Manganese Sulfate Monohydrate, 500g		2,000.00	2,000.00
1	can	Zinc Sulfate heptahydrate, 500g		1,000.00	1,000.00
1	can	Sodium Molybdate, 100g		2,000.00	2,000.00
1	can	Copper sulphate pentahydrate, 500g		1,000.00	1,000.00
1	can	cobalt chloride hexahydrate, 100g		2700.00	2,700.00
1	can	Iron Sulphate heptahydrate, 500g		1,000.00	1,000.00
1	can	Streptomycin sulphate salt		2,000.00	2,000.00
1	can	Activated Carbon, 500 g		2,900.00	2,900.00
1	can	Agar-agar, 500g		3,000.00	3,000.00
1	pack	Naphtalene Acetic acid, 50g		2,000.00	2,000.00
1	tube	RNase Inhibitor		10,000.00	10,000.00
1	tube	MuLV Reverse Transcriptase		20,000.00	20,000.00
3	tube	Blue Juice Gel Loading Buffer		1,700.00	5,100.00
1	tube	Taq DNA Pol, 100rnxs			10,000.00
1	tube	Bst DNA Polymerase, 100 rnxs			25,000.00
2	tube	Gel Red Stain, 0.5 mL			7,000.00
1	tube	DNA Ladder, Hind III, 100 lanes			7,500.00
1	tube	DNA Ladder, 100kb, 100 lanes			7,500.00
#Charge to the DA-BAR Funded Project (4.38M)				TOTAL	128,000.00

6/15/15
Date

Purchase Request 15-06-471

budget is within the Research

approved Supplemental No.

9 of the A pp 20 of

BAC Secretariat

Purpose: For use in the conduct of study on virus detection

	Requested by:	Approved by:
Signature:		
Printed Name:	JOSE L. CATALLA	PETRONILO B. JABAY
Designation:	OIC, Research Division	OIC-Deputy Executive Director

PHILIPPINE FIBER INDUSTRY
DEVELOPMENT AUTHORITY
QUEZON CITY

RECEIVED

Date: JUN 15 2015

By:

BAC SECRETARIAT