PURCHASE REQUEST

Entity Name: **PhilFIDA** **Fund Cluster:** **101**

Office/Section: AFMD/GSS		**PR No.:** 17-01-0033 **Responsibility Center Code:**		**Date:** January 11, 2017	
Stock/Property No.	**Unit**	**Item Description**	**Quantity**	**Unit Cost**	**Total Cost**
		Provision for janitorial services for one (1)	5		1,179,595.80
		year at DA-PCAF Building, Elliptical Road			
		Q.C. and Fiber Processing and Utilization			
		Laboratory, BAI Compound, Visayas			
		Avenue, Diliman, Quezon City from April			
		1, 2017 to March 31, 2018 inclusive of			
		supplies and equipment			
		(ABC is based on New Wage Order No.			
		NCR-20b/:COLA Integration)			
		xxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxx			
				TOTAL	1,179,595.80

Purpose: For PhilFIDA official use.

	Requested by:	Approved by:
Signature		
Printed Name	ROSALINA P. LIZARDO	VICTOR B. PRODIGO
Designation	Chief, AFMD	Executive Director III

PHILIPPINE FIBER INDUSTRY DEVELOPMENT AUTHORITY
QUEZON CITY
RECEIVED
Date: 2-9-17
By:
BAC SECRETARIAT

Purchase Request 17-01-0033 Date 2/9/17
budget is within the AFMD Division
approved APP-PPMP 2017

Marjorie D. Inciong
BAC Secretariat

Appendix 60

PURCHASE REQUEST

Entity Name : PhilFIDA **Fund Cluster : 101**

Office/Section AFMD/GSS		PR No: Responsibility Center Code :		Date : January 11,2017	
Stock/Property No.	**Unit**	**Item Description**	**Quantity**	**Unit Cost**	**Total Cost**
		Provision for janitorial services for one (1)	1		250,208.16
		year at Region IV - NCR, ATI Building,			
		Elliptical Road, Diliman, Quezon City			
		from April 1, 2017 to March 31, 2018			
		Inclusive of supplies and equipment			
		(ABC is base on New Wage Order No.			
		NCR-20b/:COLA Integration)			
		xxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxx			

Purpose : For PhilFIDA Regional IV - NCR

	Requested By	Approved by :
Signature		
Printed Name	**GINA G. DE UNGRIA**	**EDEL M. DONDONILLA**
Designation	Administrative Officer V	OIC Regional Director V