



Republic of the Philippines Department of Agriculture
PHILIPPINE FIBER INDUSTRY DEVELOPMENT AUTHORITY
3/F DA-PCAF Bldg., Department of Agriculture, Elliptical Rd., Diliman, Quezon City
BIDS & AWARDS COMMITTEE
Email: philfidabac@yahoo.com / Tel./Fax 721-98-13 / 9288756 to 65 Local 2652

Supplemental/Bid Bulletin for the Construction of Ilocos Cotton Fiber Processing Center: Phase I (4 Spans out of 7 Spans of the Whole Building GAA – PhP 2,800,000.00)


Wednesday, 14 March 2018

Addenda for the **Construction of Ilocos Cotton Fiber Processing Center: Phase I (4 Spans out of 7 Spans of the Whole Building) (GAA – PhP 2,800,000.00)** (PhilGEPS Ref. No. 5083157) has been issued to modify or amend the items as indicated in the *Bid Data Sheet* and *Special Conditions of Contract* which were issued earlier.

Such addenda shall form an integral part of the Bid Documents.

All prospective bidders must comply with the agreed specifications as detailed in the Supplemental/Bid Bulletin below:

The deadline for submission of bids is change from March 18, 2018 at 9:30 am to March 19, 2018 at 9:30 am page 8#7; page 43#24.1


GLORIA A. ROSARIO
BAC Chairperson