



PURCHASE REQUEST

Entity Name: **PhilFIDA**

Fund Cluster: 101

Office/Section: TAD		PR No.: 21-09-537 Responsibility Center Code _____			Date: August 26, 2021		
Stock/Property No.	Unit	Item Description	Quantity	Unit Cost	Total Cost		
1	lot	<p>Supply, delivery and installation of Memory and Storage for the Expansion of the Sangfor Hyper-Converged Infrastructure (HCI) PhilFIDA Server</p> <p>At least 2x32GB RDIMM, the quantity of 32GB memory stripes can be odd number. Can deliver 16GB*2 or 32GB*1, based on the current server configuration.</p> <p>At least 4x6TB 7200 RPM 3.5" SATA HDD (Enterprise) At least 4x960GB SSD Intel S4600 3D NAND TLC SSD 2.5", SATA 3.0 6Gbps.</p> <p>Note: The additional parts should be compatible with the current Hyper-Converged Infrastructure. This project will expand the parts of the existing Hyper-Converged Infra (HCI). HCI is a software-defined IT infrastructure that virtualizes all the elements of conventional "hardware-defined" systems. HCI includes, at a minimum, virtualized computing (a hypervisor), a virtualized SAN (software-defined storage, and virtualized networking (software-defined networking), Some vendors may offer virtual security product as an option also. The HCI must be also capable and ready for network security.</p> <p>Other requirements: Must have the technical product certificates of the existing product; must have the authorized letter from the Vendor of the existing product and must be familiar with the current setup of the PhilFIDA server.</p> <p>"Please see attached Pre-Repair Inspection Report".</p> <p>Delivery period: 45 Calendar Days</p> <p style="text-align: right;">Total</p> <p>Chargeable against TAD MITHI 2020 Continuing Fund</p>	1	560,000	560,000		
Total							560,000


Purpose: For expansion of PhilFIDA server.

	Requested by:	Approved by:
Signature		
Printed Name	ORLANDO D. COCAL	KENNEDY T. COSTALES
Designation	OIC, TAD	Executive Director III

PHILIPPINE FIBER INDUSTRY
DEVELOPMENT AUTHORITY
QUEZON CITY

RECEIVED


Date: 09-22-2021

By: 

BAC SECRETARIAT

Date 9.22.21

Purchase Request 21-09-537
budget is within the TAD
approved 2021 manay/APP
Division



BAC Secretariat