Document Reference No.: '21-PUR-TD-006
Revision No. : 0

Appendix 60

PURCHASE REQUEST

Entity Name: PhilFIDA

Fund Cluster: 101

Office/Section: TECHNICAL ASSISTANCE DIVISION		PR No.: 21-05-278 Responsibility Center Code		Date: May 26,2021	
Stock/Property No.	Unit	Item Description	Quantity	Unit	Total Cost
	Set	**Supply, Delivery, Installation and Testing of Cotton Fiber**	1	2,100,000.00	2,100,000.00
		Processing Equipment-Ring Doubler Branded and			-
		Brandnew			-
		Shall conform with the following specifications:			-
		No. of Spindles: 64, double-sided			-
		Seven (7) independent motors for spindles, drafting			-
		and bobbin builder			-
		Industry standard spindles with min. 8" lift			-
		Gauge: 3"; Ring Diameter: 48 mm			-
		All parameter electronically configurable without change gears			-
		Foot print: 10' x3'			-
		Machine powered by 48V DC			-
		Android-app based HMI			-
		IOT enable, remote monitoring and support			-
		Sealed, lubricated ball-bearings			-
					-
		Note: Single Phase Source of Power.			-
		Included:			-
		Basic sets of tools with toolbox, spare parts catalogue			-
		Operation and maintenance manual for all the machines			-
		Safety precautions signage			-
		Internet of Things (IOT) Processor for remote monitoring			-
		Core i7 CPU with 13.5 " Touch Screen Monitor,16GB RAM,			-
		256GB SSD and 4GB video graphic card with digital pen			-
					-
		Warranty: One (1) year on parts and labor against all			-
		manufacturing defects including preventive maintenance			-
		and calibration of the unit during the covered period.			-
					-
		Delivery period: Ninety (90) calendar days			-
		Delivery Sites: Brgy. Lumbaan-Bicbica, Pinili, Ilocos Norte			-
					-
					-
		Charged to: PAGCOR FUND 2021			
				TOTAL	2,100,000.00

Purpose: For use in the cotton processing center for the production of variable yarn sizes.

	Requested by:	Approved by:
Signature		
Printed Name	ORLANDO D. COCAL	KENNEDY T. COSTALES
Designation	OIC-Technical Assistance Division	Executive Director III

PHILIPPINE FIBER INDUSTRY DEVELOPMENT AUTHORITY
QUEZON CITY
RECEIVED
Date: 05/27/2021
By:
BAC SECRETARIAT

5.26.21
~~21-05-278~~
Date
Purchase Request 21-05-278
budget is within the TMO
approved 2021 PPMP/APP
BAC Secretariat