

PURCHASE REQUEST

Entity Name: Philippine Fiber Industry Development Authority

Fund Cluster 101

Office/Section: FUTD		PR No.: 23-02-116 Responsibility Center Code:		Date: February 14, 2023	
Stock/Property No.	Unit	Item Description	Quantity	Unit Cost	Total Cost
	Lot	Supply of labor and materials for the improvement of the FPUL chemical, wet lab and dynamic spinning machine areas based from the following scope of works and attached bill of materials and attached detailed engineering design.	1	600,000	600,000 ✍️
		<p>Scope of works:</p> <p>a) Provision of enclosure for FPUL wet laboratory area;</p> <p>b) Provision of overhead and eye showers in chemical and wet laboratory;</p> <p>c) Provision of ceiling, lighting, floor tiles, counter cabinets, and painting of ceiling at dynamic spinning machine area</p>	<div style="border: 1px solid purple; padding: 5px; width: fit-content; margin: auto;"> <p style="text-align: right; margin: 0;">2-15-2023 <small>Date</small></p> <p style="margin: 0;">Purchase Request 23-02-116</p> <p style="margin: 0;">budget is within the <u>FPUL</u></p> <p style="margin: 0;">approved 2023 <u>PPMP/APP</u></p> <p style="text-align: right; margin: 0;"><small>BAC Secretary</small></p> </div>		
XXXXXXXXXX	XXX	XXXXXXXXXXXXXXXXXXXXXXXXXXXX	XXXXXXX	XXXXXXX	XXXXXXX
			Total		600,000
Charge to 2023 FUTD fund					

RECEIVED

PHILIPPINE FIBER INDUSTRY DEVELOPMENT AUTHORITY
QUEZON CITY

Date: 02/15/23

By:

BAC SECRETARIAT

Purpose: For the improvement of the FPUL chemical, wet lab and dynamic spinning machine room.

	Requested by:	Approved by:
Signature		
Printed Name	ENGR. RAMIL B. BARCELONA	ANNRAY V. RIVERA
Designation	Chief, FUTD	OIC-Executive Director III