



Republic of the Philippines
Department of Agriculture
PHILIPPINE FIBER INDUSTRY DEVELOPMENT AUTHORITY
The Bids and Awards Committee

FPUL, BAI Compound, Visayas Ave., Vasra, Quezon City
Email: bac@philfida.da.gov.ph Website: www.philfida.da.gov.ph
Tel/Fax: (02) 8531-7854

SUPPLEMENTAL BID BULLETIN
SBD-008-2024

To: All Interested/Accredited Suppliers;

Please be informed on the following clarifications, changes and / or addition on the bid document for the “Early Procurement Activity (EPA) for the Procurement of Laboratory Equipment – 16 Lots” published in the PhilGEPS website under Reference Number 11439232:

1. In No. 1 of the Invitation to Bid (page 9), clarification shall be as follows:

From	To
c. Would there be a delay in the award as affected by the possible delay in the budget approval, the bid validity as specified in the bidding documents (which is a maximum of 120 calendar days), the winning bidder may be requested to extend the bid validity, the bid submitted by said bidder will be rejected.	c. Would there be a delay in the award as affected by the possible delay in the budget approval, the bid validity as specified in the bidding documents (which is a maximum of 120 calendar days), the winning bidder may be requested to extend the bid validity, <u>if the bidder refuses to extend the bid validity,</u> the bid submitted by said bidder will be rejected.

2. The number of lots for this procurement (16) shall reduce to **fourteen (14)** lots. **Lot No. 7 – “Supply and Delivery of Branded and Brand New Canadian Standard Freeness Tester”** and **Lot No. 8 – “Supply and Delivery of Branded and Brand New Standard Pulp Disintegrator”** shall be removed from the original list and will be included under **Lot No. 2 – “Supply, Delivery and Installation of Branded and Brand New Pulp and Paper Testing Equipment – 5 Items”** which has 5 equipment earlier and will have **7 equipment** and shall have and ABC of **Fifteen Million Eight Hundred Ten Thousand Pesos (PhP15,810,000.00)**. Thus, the new arrangement for the list of equipment to be procured below:

Lot No.	Particulars	Amount (PhP)
1	Supply and Delivery of Branded and Brand New Common Laboratory Equipment – 7 Items	1,890,000.00
2	Supply, Delivery and Installation of Branded and Brand New Pulp and Paper Testing Equipment – 7 Items	15,810,000.00
3	Supply and Delivery of Branded and Brand New Digital Buret	120,000.00
4	Supply and Delivery of Branded and Brand New Flammable Chemical Storage Cabinets and Strong Acid/Alkali Storage Cabinets	400,000.00
5	Supply and Delivery of Branded and Brand New Sample Cutter	500,000.00

6	Supply and Delivery of Branded and Brand New Particle Sieve Shaker	800,000.00
7	Supply and Delivery of Branded and Brand New Mobile Chemical Adsorption/ Decontamination Unit	2,000,000.00
8	Supply, Delivery and Installation of Branded and Brand New Compound Projection Microscope	2,000,000.00
9	Supply, Delivery and Installation of Branded and Brand New Fully Automated Fiber Analyzer for Crude Fibers	2,400,000.00
10	Supply, Delivery and Installation of Branded and Brand New Somerville Fractionator	2,750,000.00
11	Supply and Delivery of Branded and Brand New Fourier Transform Infrared Spectrometer (FTIR)	3,000,000.00
12	Supply, Delivery and Installation of Branded and Brand New Fully Automated Soxhlet Extraction System	3,200,000.00
13	Supply, Delivery and Installation of Branded and Brand New Universal Testing Machine	11,000,000.00
14	Supply, Delivery and Installation of Branded and Brand New Fiber Image Analyzer	13,500,000.00
TOTAL ABC		59,370,000.00

3. The applicable fee for the Bidding Documents for **Lot 2** shall be **Fifteen Thousand Eight Hundred Ten Pesos (PhP15,810.00)** instead of Thirteen Thousand One Hundred Ten Pesos (13,110.00) which was earlier declared.

4. The bid security from Lot No. 1 to Lot No. 14 shall be as follows:

Bid Security	ABC per Lot (PhP)	If bid security is in cash, cashier's/manager's check, bank draft/guarantee or irrevocable letter of credit (2% of the ABC)	If bid security is in Surety Bond accompanied with a certification from the Insurance Commission that insurance company is authorized to insure such security (5% of the ABC)
Lot 1	1,890,000.00	37,800.00	94,500.00
Lot 2	15,810,000.00	316,200.00	790,500.00
Lot 3	120,000.00	2,400.00	6,000.00
Lot 4	400,000.00	8,000.00	20,000.00
Lot 5	500,000.00	10,000.00	25,000.00
Lot 6	800,000.00	16,000.00	40,000.00
Lot 7	2,000,000.00	40,000.00	100,000.00
Lot 8	2,000,000.00	40,000.00	100,000.00
Lot 9	2,400,000.00	48,000.00	120,000.00
Lot 10	2,750,000.00	55,000.00	137,500.00
Lot 11	3,000,000.00	60,000.00	150,000.00
Lot 12	3,200,000.00	64,000.00	160,000.00
Lot 13	11,000,000.00	220,000.00	550,000.00
Lot 14	13,500,000.00	270,000.00	675,000.00

TOTAL	59,370,000.00	1,187,400.00	2,968,500.00
--------------	----------------------	---------------------	---------------------

5. The table below shall also form part of clarification, changes and/or addition to **Section VII. Technical Specifications:**

Lot/Item/Equipment	Clarification/Changes/Additions
Lot 1 – Supply and Delivery of Branded and Brand New Common Laboratory Equipment – 7 Items	
1. Digital Stirring Hotplate (1 unit)	Size: at least 10x10 inches
	Dimensions: (WxDxH): at least 11.3x16.3x4 inches (28.8x 41.5 x10.5cm)
2. pH Meter (1 unit)	Electrode serial number storage for 100% traceability [(only for PB-30 model) – shall be removed]
	User password protection – shall be removed
4. Analytical Balance (1 unit)	Pan Size: at least 90 mm diameter
	Calibration: Internal/ Automatic
	Multiple built-in applications: percent weighing, unit conversion and counting (animal weighing – shall be removed)
5. Moisture Analyzer (1 unit)	Max. Weighing Capacity: at least 70 g
	Compliance: ISO/GLP compliant printouts, (FDA/HACCP Regulations compliant – shall be removed)
7. Water Bath (2 units)	Inclusions: Clear Polycarbonate Gable Cover, Rubber Duck or equivalent
Lot 2 – Supply, Delivery and Installation of Branded and Brand New Pulp and Paper Testing Equipment – 5 Items	Lot 2 – Supply, Delivery and Installation of Branded and Brand New Pulp and Paper Testing Equipment – 7 Items (Lot Nos. 7 and 8 shall be removed from its original list and shall be included under Lot No. 2)
1. Micrometer – 1 unit 2. Tearing Tester – 1 unit 3. Densometer – 1 unit 4. Bursting Strength Tester 5. Paper Spectrophotometer – 1 unit 6. Canadian Standard Freeness Tester – 1 unit (removed from its original list as Lot No. 7 and shall include under Lot No. 2) 7. Standard Pulp Disintegrator – 1 unit (removed from its	All Items from 1 to 7 shall have 1 common Inclusions: <ul style="list-style-type: none"> Local training/on-site on the basic operation, troubleshooting, maintenance of the unit; Training at manufacturer’s site for four (4) technical personnel; and On-site installation and any incidental services for the installation of the unit should be at the expense of the supplier

original list as Lot No. 8 and shall include under Lot No. 2)	
Lot 5 – Supply and Delivery of Branded and Brand New Sample Cutter	Inclusions: One year warranty on parts with quarterly checkup during the warranty period and two (2) years preventive maintenance
Lot 6 – Supply and Delivery of Branded and Brand New Particle Sieve Shaker	<p>Sieve Sizes:</p> <ol style="list-style-type: none"> Test sieve 8"x2" diameter with wire gauze or rubber gasket according to ASTM E11: <ul style="list-style-type: none"> • 2.36mm, 8 mesh • 1.70mm, 12 mesh • 1.00m, 18 mesh • 600um, 30 mesh • 355um, 45 mesh • 250um, 60 mesh • 215um, 120 mesh • 63um, 230 mesh • 45um, 325 mesh • 25um, 500 mesh Includes sieving aids (1 set): <ul style="list-style-type: none"> • Balls of steatite • Balls of agate • Cubes of polyurethane • Brushes, 3 pcs Includes Test Sieve Rack for 10 Test Sieves Includes test sieve clamping device (standard for 200/203 mm, including clamping rod of metal, clamping nuts and clamping cover)
	Accessories: includes clamping device, collecting pan, test sieves with wire gauze or equivalent and compliance certificate
Lot 12 – Supply, Delivery and Installation of Branded and Brand New Somerville Fractionator	Lot 10 – Supply, Delivery and Installation of Branded and Brand New Somerville Fractionator
	Screen plate; stainless steel with 756 slits/slots of 0.15 mm x 45 mm screen box; at least 300 mm x 250 mm articulated and with quick action latch
Lot 13 – Supply and Delivery of Branded and Brand New Fourier Transform Infrared Spectrophotometer (FTIR)	Lot 11 – Supply and Delivery of Branded and Brand New Fourier Transform Infrared Spectrophotometer (FTIR)
	<u>Applicable to international standards such as ISO, ASTM and other relevant international standards</u>

	Detector Type: High-sensitive Deuterated Tryglycine Sulfate (DTGS) or higher
	Data Collection Mode: Full-range scan capability
	OS: Windows 10 or higher , and wireless printer with continuous ink system
Lot 14- Supply, Delivery and Installation of Branded and Brand New Fully Automated Soxhlet Extraction System	Lot 12- Supply, Delivery and Installation of Branded and Brand New Fully Automated Soxhlet Extraction System
	Temperature Range: Ambient to 285°C or better
Lot 15 - Supply, Delivery and Installation of Branded and Brand New Universal Testing Machine	Lot 13 - Supply, Delivery and Installation of Branded and Brand New Universal Testing Machine
	Maximum Crosshead Travel: At least 1600mm
	Equipped with Automatic Voltage Regulator (AVR) and at least 1kVA Uninterruptible Power Supply (UPS)


6. In Section VI. Schedule of Requirements, the delivery schedule shall be as follows:

Item No.	Description	Quantity	Total	Delivered Weeks/Months
1	Supply and Delivery of Branded and Brand New Common Laboratory Equipment – 7 Items <ul style="list-style-type: none"> • Digital Stirrer – 1 unit • pH Meter – 1 unit • Top Loading Balance – 1 unit • Analytical Balance – 1 unit • Moisture Analyzer – 1 unit • Hotplate – 2 units • Water Bath – 2 units 	9	9	Ninety (90) calendar days upon receipt of the NTP
2	Supply, Delivery and Installation of Branded and Brand New Pulp and Paper Testing Equipment – 7 Items <ul style="list-style-type: none"> • Micrometer – 1 unit (PhP1,400,000.00) • Tearing Tester – 1 unit (PhP2,200,000.00) • Densometer – 1 unit (PhP2,300,000.00) • Bursting Strength Tester – 1 unit (PhP2,700,000.00) • Paper Spectrophotometer – 1 unit (PhP4,510,000.00) 	7	7	Ninety (90) calendar days upon receipt of the NTP

	<ul style="list-style-type: none"> • Canadian Freeness Tester – 1 unit (PhP1,200,000.00) • Standard Pulp Disintegrator – 1 unit (PhP1,500,000.00) 			
3	Supply and Delivery of Branded and Brand New Digital Buret	2	2	Ninety (90) calendar days upon receipt of the NTP
4	Supply and Delivery of Branded and Brand New Flammable Chemical Storage Cabinets and Strong Acid/Alkali Storage Cabinets <ul style="list-style-type: none"> • Flammable Chemical Storage Cabinets – 2 units • Strong Acid/Alkali Storage Cabinets – 2 units 	4	4	Ninety (90) calendar days upon receipt of the NTP
5	Supply and Delivery of Branded and Brand New Sample Cutter	1	1	Ninety (90) calendar days upon receipt of the NTP
6	Supply and Delivery of Branded and Brand New Particle Sieve Shaker	1	1	Ninety (90) calendar days upon receipt of the NTP
7	Supply, Delivery and Installation of Branded and Brand New Mobile Chemical Adsorption/Decontamination Unit	2	2	Ninety (90) calendar days upon receipt of the NTP
8	Supply, Delivery and Installation of Branded and Brand New Compound Projection Microscope	1	1	Ninety (90) calendar days upon receipt of the NTP
9	Supply, Delivery and Installation of Branded and Brand New Fully Automated Fiber Analyzer for Crude Fibers	1	1	Ninety (90) calendar days upon receipt of the NTP
10	Supply, Delivery and Installation of Branded and Brand New Somerville Fractionator	1	1	Ninety (90) calendar days upon receipt of the NTP
11	Supply and Delivery of Branded and Brand New Fourier Transform Infrared Spectrophotometer (FTIR)	1	1	Ninety (90) calendar days upon receipt of the NTP
12	Supply, Delivery and Installation of Branded and Brand New Fully Automated Soxhlet Extraction System	1	1	Ninety (90) calendar days upon receipt of the NTP

13	Supply, Delivery and Installation of Branded and Brand New Universal Testing Machine	1	1	Ninety (90) calendar days upon receipt of the NTP
14	Supply, Delivery and Installation of Branded and Brand New Fiber Image Analyzer	1	1	Ninety (90) calendar days upon receipt of the NTP

Please be guided accordingly.


CONCEPCION D. JOCSON
 BAC Chairperson