Appendix 60

PUR	CHA	SE	RE	OU	EST
		1000			

Office/Section: FUTD		PR No.: 25-16-592 Responsibility Center Code:		Date: June 18, 2025			
Stock/Property No.	Unit	Item Description	Quantit	Unit Cost	Total Cost		
	lot	Supply of labor and materials for the Construction of Fiber Innovation and Processing Machine Workshop locat at FPUL, BAI compound, Visayas Avenue, Vasra, Quezon City based of the attached DED, scope of work, an bill of materials. Scope of works: General requirements. Site preparation Earth works. Structural works. Structural works. Architectural works/finishin works. Interior finishes. Painting works. Sanitary/ plumbing works. Electrical wirings, lighting, loads and devices. Ventilation and fire control. Landscaping, front panels an signage. Project management With at least a 1-year warranty on workmanship and materials	l ed n d d lg d E D V	AFMD - Budd armark No: ate:JUN 2 alid Until:0	2,200,000.00 et Section 4 -01 - 0 9 29 7 2025 t - 20 - 0 9 29 t - 20 - 0 9 29		
		Duration: 90 calendar days		* 25	for ravel		
****	xxxx	xxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxx	xxx xxxxxxx	xxxxxxxxxxxx Total	xxxxxxxxxxxxxxx P 2,200,000.00		
The second se	umming	tion and Processing Machine Workshop machine, decorticating machine, fib	1.7.1 (the designated ar ber opener for ju	tea for the one (1)		
Signature	reque	Myrum	spproreu by.	Inh			
Printed Name	C	ONCEPCION D. JOCSON	ENGR. I	ENGR. RAMIL B. BARCELONA			
Designation		NOIC, FUTD		OIC, Deputy Executive Director			
DEWEL	INE FIBER I DPMENT AU CENTRAL OFFIC D AWARDS C	THORITY	BID Dete: Purchase Req Budget is with Approves	1 to the	195 -572 P		