## **PURCHASE REQUEST**

Entity Name: Cluster:	PHILIPPINE FIBER INDUSTRY DEVELOPMENT AUTHORITY, RO V Research Unit				Fund:		
Olubion.		Treaser of the					
Office/Section:		PR No. 10-2025 13-02					
<del></del>		Responsibility Center Code:			Date: Febru	uary 7, 2025	
Stock/Property No.	Unit	Item Description		Quantity	Unit Cost	Total Cost	
	Job Order	Providing labor and materials for t	he repair				
		of the roof and roof frame of the					
		administrative building and cottag					
		Sorsogon Fiber Experiment Station (SFES),		1	₱479,000	₱479,000	
		San Juan, Casiguran, Sorsogon					
		1. Mobilization/Demobilization & Removal					
		of Existing Roof and Wooden Trusses and Purlins  2. Installation of Trusses, Purlins and G.I Roof (Part A: Electrical)					
					1 - X		
		3. Installation of Trusses, Purlins a					
		Roof (Part B: Roofing Works)			-	Print I have	
)		4. Welding Works					
		(Please see attached POW and DUPA for					
		detailed specifications.)					
		2					
		Requested by:					
		ADMED O DATRICIO					
	-	ABMER O. PATRICIO					
		SFES In Charge					
	-						
	-						
		RAC					
		500			-		
		RECEIVED: 9-			1		
		DATE: 2/11/25					
	<del>                                     </del>	UNIC: WILL					
		The state of the s					
	,						
				TO	TAL		
		ilding from weather and ensure the		ersonnel, m		equipment at	
THE COISOGOII FIL	on Fiber Experiment Station in San Juan, Casigu Requested by:		Approved by:				
Signature	- Troquesu	L 4. h	Approved by:				
Printed Name	-	IRMA M. NAVARRO		MARY ANNE R. MOLINA			
Designation		Research Unit Head					
Designation	1	1 toocaton Office Load	OIC-Regional Director				