

PURCHASE REQUEST

Entity Name: Philippine Fiber Industry Development Authority

Fund: FUTD

Office/Section: FUTD		PR No.: <i>15-03-1004</i> Responsibility Center Code:	Date: March 10, 2025		
Stock/ Property No.	Unit	Item Description	Quantity	Unit Cost	Total Cost
		On-site calibration of the following FPUL equipment and devices:			
		1. Heating Equipment			
	unit	a. Vulcan A-550 Muffle Furnace Serial No.: 9493307 Property No.: FIDA-10-236-626 -2 set points	1	P 5,250.00	P 5,250.00 ✓
	unit	b. Jouan Universal EU53 Convection Oven, Serial Nos.: 39703540 and 39703541 Property Nos.: FIDA-99-819-269 & FIDA-99-819-268 -2 set points	2	P 3,750.00	P 7,500.00 ✓
	unit	c. Binder E-28 Convection Oven Serial No.: 08-39231 Property No.: FIDA-10-236-609 -2 set points	1	P 3,750.00	P 3,750.00 ✓
	unit	d. Cole Parmer 281A Vacuum Oven Serial No.: 300043774 Property No.: PFIDA-15-236-1169 -2 set points each for pressure and temperature	1	P 5,000.00	P 5,000.00 ✓
	unit	e. Memmert WNB29 Water Bath Serial No.: N/A Property No.: FIDA-10-236-671 -2 set points	1	P 3,750.00	P 3,750.00 ✓
	unit	f. Polyscience 28-LM WaterBath Serial No.: 909854 Property No.: FIDA-99-819-298 -2 set points	2	P 3,750.00	P 7,500.00 ✓

Purpose: For the implementation of the Tier 2 project entitled "Fiber Processing and Utilization Laboratory (FPUL) Equipment Maintenance: A Critical Key for Strengthening the Laboratory Services for Natural Fibers as Required by ISO 17025 Accreditation"

	Requested by:	Approved by:
Signature	<i>for: CONCEPCION D. JOCSON</i>	<i>ENGR. RAMIL B. BARCELONA</i>
Printed Name	CONCEPCION D. JOCSON	ENGR. RAMIL B. BARCELONA
Designation	Officer-in-Charge, FUTD	OIC, Deputy Executive Director

AFMD - Budget Section
Earmark No: *2015-03-0294* Page 1 of 4
Date: *Mar. 11, 2015*
Valid Until: *Dec 31, 2015*
Initial: *[Signature]*


PURCHASE REQUEST

Entity Name: Philippine Fiber Industry Development Authority

Fund: FUTD

Office/Section: FUTD		PR No.: <i>PR-03, 2015</i> Responsibility Center Code:	Date: March 10, 2015		
Stock/ Property No.	Unit	Item Description	Quantity	Unit Cost	Total Cost
	unit	g. Thermolyne HPA2240M Hotplate Serial No.: 848950146224 Property No.: Dexter-95-819154 -2 set points	1	P 3,500.00	P 3,500.00
	unit	h. Denville H-7280-3 Hotplate with magnetic stirrer Serial No.: 09090735 Property No.: FIDA-10-236-673 -2 set points	1	P 3,500.00	P 3,500.00
	unit	i. Thermolyne HPA2230MQ Hotplate Serial No.: 1706091248293 Property No.: FIDA-10-236-620 -2 set points	1	P 3,500.00	P 3,500.00
		2. Weighing Equipment			
	unit	a. Ohaus AX224 Analytical Balance (capacity: 220g) Serial Nos.: B942453862 & B942453863 Property Nos.: PFIDA-19-236-1457 & PFIDA-19-236-1458	2	P 2,750.00	P 5,500.00
	unit	b. Ohaus AP310 Analytical Balance (capacity: 310g) Serial No.: 1116151486 Property No.: UNDP-91-819-236	1	P 2,750.00	P 2,750.00
	unit	c. Sartorius BPI200 Analytical Balance (capacity: 220g) Serial No.: 91204039 Property No.: FIDA-97-819-185	1	P 2,750.00	P 2,750.00

Purpose: For the implementation of the Tier 2 project entitled "Fiber Processing and Utilization Laboratory (FPUL) Equipment Maintenance: A Critical Key for Strengthening the Laboratory Services for Natural Fibers as Required by ISO 17025 Accreditation"

	Requested by:	Approved by:
Signature		
Printed Name	CONCEPCION D. JOCSON	ENGR. RAMIL B. BARCELONA
Designation	Officer-in-Charge, FUTD	OIC, Deputy Executive Director


AFMD - Budget Section Page 2 of 4	
Earmark No:	2015-03-0149
Date:	MAR. 14, 2015
Valid Until:	MAR. 31, 2015
Initial:	

PURCHASE REQUEST

Entity Name: **Philippine Fiber Industry Development Authority**Fund: **FUTD**

Office/Section: FUTD		PR No.: <i>N-23-22C</i> Responsibility Center Code:	Date: March 10, 2025		
Stock/ Property No.	Unit	Item Description	Quantity	Unit Cost	Total Cost
	unit	d. Shimadzu TX4202L Top Loading Balance (capacity: 4kg) Serial No.: D475700039 Property No.: FIDA-10-236-611	1	P 3,250.00	P 3,250.00
	unit	e. Radwag WLC 10x2 Top Loading Balance (capacity: 10kg) Serial Nos.: 529275 & 529276 Property Nos.: PFIDA-17-236-1022 PFIDA-17-236-1023	2	P 3,250.00	P 6,500.00
	unit	f. A&D FX-3001i Top Loading Balance (capacity: 320g) Serial No.: 15629080 Property No.: PFIDA-15-236-1365	1	P 3,250.00	P 3,250.00
	unit	3. Other Equipment and Devices a. Oakton pH 700 pH meter Serial No.: 767610 Property No.: FIDA-11-236-732	1	P 2,500.00	P 2,500.00
	unit	b. Traceable Digital Timer Serial Nos.: 181151438 & 161033033	2	P 1,500.00	P 3,000.00
	unit	c. Dickson THDX Thermohygrograph Serial No.: 8338273 Property No.: FIDA-99-819-263	1	P 1,500.00	P 1,500.00
	unit	-1 set point each for temperature and relative humidity d. Traceable Thermohygrometer Serial Nos.: 170231122, 210112694, 210112538, 170230895, 170420411, 170417529, 221584751 -1 set point each for temperature and relative humidity	7	P 1,500.00	P 10,500.00

Purpose: For the implementation of the Tier 2 project entitled "Fiber Processing and Utilization Laboratory (FPUL) Equipment Maintenance: A Critical Key for Strengthening the Laboratory Services for Natural Fibers as Required by ISO 17025 Accreditation"

	Requested by:	Approved by:
Signature	<i>for:</i> 	
Printed Name	CONCEPCION D. JOCSON	ENGR. RAMIL B. BARCELONA
Designation	Officer-in-Charge, FUTD	OIC, Deputy Executive Director


AFMD - Budget Section
Earmark No: *2024-03-0294*
Date: *Mar. 11, 2025*
Valid Until: *Dec. 31, 2025*
Initial: _____

PURCHASE REQUEST

Entity Name: Philippine Fiber Industry Development Authority

Fund: FUTD

Office/Section: FUTD		PR No.: 17-03-200 Responsibility Center Code:	Date: March 10, 2025		
Stock/ Property No.	Unit	Item Description	Quantity	Unit Cost	Total Cost
XXXXXXXXXX	XXXX	Scope of work: a. Physical check-up of the unit. b. Functional test for proper operation with a known standard test of instruments. c. Calibration by means of comparison d. Cleaning of external part of the instrument e. A certificate of Calibration (containing results of the calibration, significant observations and recommendations) must be issued by the service provider Note: (1) Service provider must be Philippine Accreditation Bureau (PAB) Accredited Calibration Laboratory PNS ISO/IEC 17025:2017 (2) Service provider must submit its valid Certification and Scope of Certification issued by PAB (3) Delivery lead time: 15 working days Charge to 2025 RADFTD-ADP	XXXXXXX	XXXXXXXXXX TOTAL	XXXXXXXXXX P 84,750.00



Purpose: For the implementation of the Tier 2 project entitled "Fiber Processing and Utilization Laboratory (FPUL) Equipment Maintenance: A Critical Key for Strengthening the Laboratory Services for Natural Fibers as Required by ISO 17025 Accreditation"

	Requested by:	Approved by:
Signature		
Printed Name	CONCEPCION D. JOCSON	ENGR. RAMIL B. BARCELONA
Designation	Officer-in-Charge, FUTD	OIC, Deputy Executive Director

AFMD - Budget Section	
Earmark No:	2025-03-0294
Date:	Mar. 14, 2025
Valid Until:	Dec. 31, 2025