

## **PURCHASE REQUEST**

c -- ,

Office/Section: TAD		PR No.: \$1-04-529 Responsibility Center Code:		Date: June 27, 2025	
Stock/Property No.	Unit	Item Description	Quantity	Unit Cost	Total Cost
	lot	Supply of labor and materials for the fabrication of Improved Design of a Combined Slitter-Presser Machine for Bariw ( <i>Pandanus copelandii</i> ) Leaves based on the attached detailed engineering designs and scope of works. Specifications: • Capacity: at least 1,260 leaves per 7	2	298,000.00	596,000.00
		<ul> <li>hrs. operation.</li> <li>Dimension: 70cm X 65cm X 115cm</li> <li>Weight: 120kg maximum</li> <li>Prime mover: Electric Motor Gear Type, Low Speed, 1.5hp, 60hz, 220V, heavy duty, can be electronically controlled</li> <li>Main Frame: 1"x1"x4mm angle bar w/ steel plate, 6mm thick</li> <li>Control systems: Electronic control</li> </ul>	DATE: BY:	PHILIPPINE FIBER IM DEVELOPMENT AUT CENTRAL OFFICE BIDS AND AWARDS CO ECEL	NORITY
AFMD - Budget Sec nark No: <u>1114 - Ola</u> : d Until: <u>111N 3 D</u> d Until: <u>111N 3 D</u>	110n 0739 2025 9, 1014	<ul> <li>with push buttons (see attached DED &amp; BOQ for complete details)</li> <li>High quality workmanship.</li> <li>Paint: Acrylic paint baguio green color (spray paint) high quality and smooth finished;</li> <li>With PhilFIDA Logo and Nameplate.</li> <li>With testing for calibration and</li> </ul>	color ooth Date: Purchase late. Budget is	e Request No. 10-0 s within: 10-0	10 <sup>11)</sup> (57)
XXXXXXXXXXXX	xxxx	<ul> <li>modification before delivery.</li> <li>With at least 1 year warranty on workmanship and materials</li> <li>Duration: 60 CD;</li> <li>Delivery to Antique, Region 6 xxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxx</li></ul>	Approved BAC Sec		
		Charged to PSS-PS4FTD (Continuing) Capital Outlay		Total	₱ 596,000.00 506 D YD
		ntation of the project titled: "Design, Develop riw ( <i>Pandanus copelandii</i> ) Leaves."	pment, and Tes	ting of Combined	
	Requested by:		pproved by:		
Signature	C.		hund		
Printed Name	MANOLITO F. APALLA		ENGR. RAMIL B. BARCELONA, MPA		
Designation		OIC, TAD OIC, Deputy Executive Director			